INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 261 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 475,500.00 ROUTE : 54
CALL ORDER : 261 CONTRACT ID : B -27171-B COUNTIES : GREENE
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 08/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 425,000.00 100.0000%
2 35-1801998 CLR, INC. $ 452,689.83 106.5153%
3 35-1618530 AMERICAN CONTRACTING & SERVICES $ 458,954.00 107.9892%
IC 1 ) 35-2040801 IC 2 ) 35-1801998 IC 3 ) 35-1618530
|GOHMANN ASPHALT & CONSTR., I |CLR, INC. |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 BRIDGE DECK OVERLAY

0001 105-06845 LUMP 5000.00000 5000.00 900.00000 900.00 4000.00000 4000.00
CONSTRUCTION ENGINEERING

0002 105-07039 7.000 MOS 1800.00000 12600.00 1625.00000 11375.00 2500.00000 17500.00
FIELD OFFICE, B

0003 109-08442 1.000 DOL 1.00000 1.00 1.00000 1.00 1.00000 1.00

QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0004 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

| | |
| | |
| | I
| | I
| | |
| | |
| I I
| | I
| 1.00000 1.00] |
| | |
| I I
| | |
0006 110-01001 LUMP |  19063.00000 19063.00]  22500.00000 22500.00]  22000.00000 22000.00
| I I
| I I
| | |
| | |
| | I
| | I
| | |
| | |
| | I
| | I
| | |
| | |
I I I

1.00000 1.00 1.00000 1.00

1.00000 1.00 1.00000 1.00 1.00000 1.00

MOBILIZATION AND DEMOBILIZATION

0007 202-01066 755.000 SYS 40.00000 30200.00 55.50000 41902.50 40.00000 30200.00
HYDRO DEMOLITION

0008 202-02240 138.600 SYS 20.00000 2772.00 36.00000 4989.60 20.00000 2772.00
PAVEMENT REMOVAL

0009 202-02241 1400.000 LFT 1.50000 2100.00 1.60000 2240.00 1.50000 2100.00
GUARDRAIL, REMOVE

0010 202-51328 LUMP 50000.00000 50000.00 27200.00000 27200.00 40000.00000 40000.00
PRESENT STRUCTURE, REMOVE PORTIONS

0011 202-51822 756.000 SYS 9.25000 6993.00 12.50000 9450.00 10.00000 7560.00
BRIDGE DECK OVERLAY, REMOVE

0012 202-93741 6.000 EACH 130.00000 780.00 138.00000 828.00 135.00000 810.00

GUARD RAIL END TREATMENT, REMOVE



ENGINEER"S ESTIMATE: $ 475,500.00
CALL ORDER : 261
LETTING DATE : 09/13/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION
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TABULATION OF BIDS
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B -27171-B
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DATE :
PAGE :
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261 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0013 302-07455 55.000 CYS
DENSE GRADED SUBBASE

0014 601-01522 4.000 EACH

GUARDRAIL TRANSITION TYPE TGB

0015 601-01626 2.000 EACH
GUARDRAIL CONNECTOR SYSTEM, W BEAM,
CURVED, 2

0016 601-06037 2.000 EACH
GUARDRAIL END TREATMENT, 1

0017 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0018 601-99105 1081.250 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0019 602-06729 8.000 EACH
BARRIER DELINEATOR

0020 605-06144 23.000 LFT
CURB AND GUTTER, A, CONCRETE

0021 605-08636 14.000 LFT

CURB AND GUTTER, TURNOUT, COMBINED ,
MODIFIED

0022 607-06175 14.000 LFT
GUTTER, CONCRETE
0023 609-06259 328.000 SYS

REINFORCED CONCRETE BRIDGE APPROACH 12
IN.

0024 616-02320 14.000 SYS
GEOTEXTILES

0025 616-06451 4.000 TON
RIPRAP, UNIFORM

0026 619-04414 2.000 EACH
DRAIN EXTENSION

0027 619-05926 LUMP
ENVIRONMENTAL CONTROL

0028 619-95457 LUMP

CLEAN AND PAINT STRUCTURAL STEEL
0029 702-51110 384.000 LBS
GRATES, BASINS, AND FITTINGS, CAST IRON
0030 702-51863 104.000 EACH
FIELD DRILLED HOLE IN CONCRETE

UNIT PR
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111-B

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 261 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  475,500.00 ROUTE : 54
CALL ORDER : 261 CONTRACT ID : B -27171-B COUNTIES : GREENE
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1801998 IC 3 ) 35-1618530
|GOHMANN ASPHALT & CONSTR., 1 |CLR, INC. | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 703-06029 15410.000 LBS | 1.15000 17721.50] 1.50000 23115.00] 1.25000 19262.50
REINFORCING BARS, EPOXY COATED | | |
0032 703-97936 85.000 EACH | 19.00000 1615.00] 45_00000 3825.00] 15.00000 1275.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0033 704-51002 15.000 CYS | 150000000 22500.00] 999.00000 14985.00] 1500.00000 22500.00
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706-05732 4.000 EACH | 1700.00000 6800.00] 1375.00000 5500.00] 1500.00000 6000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0035 706-51020 5.000 CYS | 850.00000 4250.00] 700.00000 3500.00] 800.00000 4000.00
CONCRETE, C, RAILING I I |
0036 709-51821 LUMP | 2900.00000 2900.00] 3125.00000 3125.00] 3000.00000 3000.00
SURFACE SEAL I | |
0037 722-51401 200.000 SFT | 40.00000 8000.00] 57.00000 11400.00] 40.00000 8000.00
BRIDGE DECK PATCHING, FULL DEPTH I I |
0038 722-51842 805.000 SYS | 5650000 45482 _50] 70.00000 56350.00] 80.00000 64400.00
BRIDGE DECK OVERLAY I | |
0039 722-51846 20.000 CYS | 330.00000 6600.00] 330.00000 6600.00] 330.00000 6600.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0040 722-60824 755.500 SYS | 2.00000 1511.00] 9.00000 6799.50] 10.00000 7555.00
SURFACE MILLING I | |
0041 724-03276 110.000 LFT | 85.00000 9350.00]| 140.00000 15400.00] 150.00000 16500.00
EXPANSION JOINT SEALING SYSTEM | | |
0042 801-01851 LUMP |  25000.00000 25000.00]  30000.00000 30000.00]  29000.00000 29000.00
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | I |
0043 801-06207 2850.000 LFT | 1.20000 3420.00] 1.75000 4987.50] 1.25000 3562.50
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0044 801-06218 36.000 LFT | 7.50000 270.00] 8.00000 288.00] 8.00000 288.00
TEMPORARY TRANSVERSE PAVMENT MARKING, | I |
REMOVABLE, 24 IN. | | |
0045 801-06640 15.000 EACH | 130.00000 1950.00] 200.00000 3000.00] 125.00000 1875.00
CONSTRUCTION SIGN, A I | |
0046 801-06645 9.000 EACH | 90.00000 810.00] 100.00000 900.00] 85.00000 765.00
CONSTRUCTION SIGN, B I I |
0047 801-06775 LUMP | 6000.00000 6000.00] 3200.00000 3200.00] 1000.00000 1000.00
MAINTAINING TRAFFIC I | |
0048 801-07023 2.000 EACH | 6000.00000 12000.00] 594500000 11890.00] 5000.00000 10000.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0049 801-07119 24.000 LFT | 22.00000 528.00] 30.00000 720.00] 22.00000 528.00
| | |

BARRICADE,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 261 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  475,500.00 ROUTE : 54
CALL ORDER : 261 CONTRACT ID : B -27171-B COUNTIES : GREENE
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 l ) 35-1801998 IC 3 ) 35-1618530
|GOHMANN ASPHALT & CONSTR., 1 | INC. | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 801-08401 450.000 LFT | 35.00000 15750.00] 23.00000 10350.00] 50.00000 22500.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0051 801-08508 200.000 LFT | 45_00000 9000.00]| 34.00000 6800.00] 50.00000 10000.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0052 808-06713 1620.000 LFT | 0.50000 810.00] 0.39000 631.80] 0.35000 567.00
LINE, PAINT, SOLID, WHITE, 4 IN. | I |
0053 808-06714 1620.000 LFT | 0.50000 810.00] 0.39000 631.80] 0.40000 648.00
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0054 808-06716 1970.000 LFT | 0.50000 985.00] 0.35000 689.50] 0.40000 788.00
LINE, REMOVE I I |
0055 808-75996 20.000 EACH | 15.00000 300.00] 15.00000 300.00] 15.00000 300.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0056 808-75998 20.000 EACH | 95_00000 1900.00] 90.00000 1800.00] 100.00000 2000.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 425,000.00] $ 452,689.83] $ 458,954.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 425,000.00] $ 452 ,689.83] $ 458,954 .00




ENGINEER™S ESTIMATE: $ 4,036,875.00
CALL ORDER : 281
LETTING DATE : 09/13/06 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -28443-A

: FT. WAYNE DISTRICT

CONTRACT TIME :

11702707 COMPLETION DATE

PR

ROUTE :

30

DATE : 09/18/06
PAGE : 281 -1

COUNTIES : KOSCIUSKO

0JECT(S) :

PRESENT STRUCTURE, REMOVE PORTIONS ,
STRUCTURE NO. 2

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1057237 R L MCCOY INC $ 3,126,199.64 100.0000%
2 35-1374866 PRIMCO, INC. $ 3,171,717.48 101.4560%
3 35-1817530 PIONEER ASSOCIATES, INC. $ 3,561,996.05 113.9401%
IC 1 ) 35-1057237 | 2 ) 35-1374866 IC 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  BRIDGE DECK RECONSTRUCTION
| | |
0001 105-06845 LUMP | 5000.00000 5000.00]  16959.92000 16959.92]  20000.00000 20000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 10.000 MOS | 1907 .00000 19070.00] 2029.25000 20292.50] 1800.00000 18000.00
FIELD OFFICE, A I | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 156243.00000 156243.00] 158585.87000 158585.87] 180000.00000 180000.00
MOBILIZATION AND DEMOBILIZATION | | |
0007 202-02240 1477.000 SYS | 17.00000 25109.00] 2400000 35448_00] 25.00000 36925.00
PAVEMENT REMOVAL I | |
0008 202-02241 2752.000 LFT | 1.50000 4128.00] 1.50000 4128.00] 1.50000 4128.00
GUARDRAIL, REMOVE I I |
0009 202-51328 LUMP | 107900.00000 107900.00] 194048_00000 194048.00] 132000.00000 132000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STRUCTURE NO. 1 I I |
0010 202-51328 LUMP | 113900.00000 113900.00| 179088.00000 179088.00| 115000.00000 115000.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

09718706
281 -2

ENGINEER"S ESTIMATE: $ 4,036,875.00 ROUTE : 30
CALL ORDER : 281 CONTRACT ID : B -28443-A COUNTIES : KOSCIUSKO
LETTING DATE : 09/13/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 | 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0011 202-51328 LUMP | 125000.00000 125000.00] 19928400000 199284.00] 112000.00000 112000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STRUCTURE NO. 3 | | |
0012 202-51328 LUMP | 125000.00000 125000.00] 201284 .00000 201284.00] 111800.00000 111800.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 4 | | |
0013 203-90014 35.600 STA | 650.00000 23140.00] 252.13000 8975.83| 1500.00000 53400.00
LINEAR GRADING I I |
0014 206-51230 155.000 CYS | 210.00000 32550.00] 4540000 7037.00] 52.00000 8060.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0015 211-06467 155.000 CYS | 57.00000 8835.00] 61.75000 9571.25] 62.00000 9610.00
AGGREGATE FOR END BENT BACKFILL I | |
0016 302-07455 325.000 CYS | 56.00000 18200.00] 36.70000 11927.50] 40.00000 13000.00
DENSE GRADED SUBBASE I I |
0017 306-08043 1927.000 SYS | 4.00000 7708.00] 10.44000 20117.88] 4.00000 7708.00
MILLING, TRANSITION I | |
0018 406-05521 10041.000 SYS | 0.65000 6526.65| 1.00000 10041.00] 0.60000 6024.60
ASPHALT FOR TACK COAT I I |
0019 502-06329 862.000 SYS | 65.00000 56030.00] 60.00000 51720.00] 70.00000 60340.00
PCCP, 12 IN. I | |
0020 503-05310 385.400 LFT | 116.00000 44706.40] 202.46000 78028.08]| 180.00000 69372.00
TERMINAL JOINT | | |
0021 601-01522 10.000 EACH | 1820.00000 18200.00] 1820.00000 18200.00] 1820.00000 18200.00
GUARDRAIL TRANSITION TYPE TGB I I |
0022 601-94689 4.000 EACH | 2290.00000 9160.00] 2290.00000 9160.00] 2710.00000 10840.00
GUARDRAIL END TREATMENT, 0S | | |
0023 601-94690 4.000 EACH | 4150.00000 16600.00] 4150.00000 16600.00] 4570.00000 18280.00
GUARDRAIL END TREATMENT, MS I I |
0024 601-99105 1668.750 LFT | 15.10000 25198.13] 15.10000 25198.13] 15.00000 25031.25
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0025 601-99106 50.000 LFT | 25.75000 1287.50] 25_75000 1287.50] 25_.80000 1290.00
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | | |
0026 601-99108 1100.000 LFT | 22.40000 24640.00] 22.40000 24640.00] 22.40000 24640.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0027 602-06729 44.000 EACH | 10.00000 440.00] 10.10000 444 _40] 8.00000 352.00
BARRIER DELINEATOR I I |
0028 606-07484 3560.000 LFT | 1.55000 5518.00]| 2.67000 9505.20]| 1.00000 3560.00
I I |

MILLED HMA SHOULDER CORRUGATIONS



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

09718706
281 -3

ENGINEER"S ESTIMATE: $ 4,036,875.00 ROUTE : 30
CALL ORDER : 281 CONTRACT ID : B -28443-A COUNTIES : KOSCIUSKO
LETTING DATE : 09/13/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 IC 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0029 610-06259 1297.000 SYS | 76.00000 98572.00] 61.00000 79117.00] 70.00000 90790.00
REINFORCED CONCRETE BRIDGE APPROACH, 12 | | |
IN. I | |
0030 610-07488 4328.000 TON | 51.00000 220728.00] 54 _00000 233712.00] 51.00000 220728.00
HMA FOR APPROACHES, TYPE C I I |
0031 616-02320 510.000 SYS | 2.00000 1020.00] 6.87000 3503.70] 3.50000 1785.00
GEOTEXTILES | I |
0032 616-06405 150.000 TON | 36.00000 5400.00] 30.12000 4518.00] 4800000 7200.00
RIPRAP, REVETMENT I I |
0033 619-04414 4.000 EACH | 325.00000 1300.00] 101.75000 407.00] 550.00000 2200.00
DRAIN EXTENSION I I |
0034 619-05926 LUMP | 500.00000 500.00] 500.00000 500.00] 550.00000 550.00
ENVIRONMENTAL CONTROL ,STRUCTURE NO. 2 | I |
0035 619-05926 LUMP | 500.00000 500.00] 500.00000 500.00] 1200.00000 1200.00
ENVIRONMENTAL CONTROL ,STRUCTURE NO. 3 | I |
0036 619-05926 LUMP | 500.00000 500.00] 500.00000 500.00] 800.00000 800.00
ENVIRONMENTAL CONTROL ,STRUCTURE NO.1 | I |
0037 619-05926 LUMP | 500.00000 500.00] 500.00000 500.00] 1200.00000 1200.00
ENVIRONMENTAL CONTROL ,STRUCTURE NO.4 | | |
0038 619-61505 LUMP | 2860.00000 2860.00]  10977.50000 10977.50]  12800.00000 12800.00
CLEAN AND PAINT END DIAPHRAGMS | | |
EXPANSION SHOES AND BEAM ENDS , | | |
STRUCTURE NO. 1 | | |
0039 619-61505 LUMP | 7060.00000 7060.00]  10977.50000 10977.50]  19200.00000 19200.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , | | |
STRUCTURE NO. 3 | | |
0040 619-61505 LUMP | 7060.00000 7060.00]  10977.50000 10977.50]  19200.00000 19200.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , | | |
STRUCTURE NO. 4 | I |
0041 619-61505 LUMP | 2860.00000 2860.00]  10977.50000 10977.50] 8800.00000 8800.00
CLEAN AND PAINT END DIAPHRAGMS I I |
EXPANSION SHOES AND BEAM ENDS , I I |
STRUCTURE NO.2 I I |
0042 621-01004 6.000 EACH | 325.00000 1950.00] 325.00000 1950.00] 325.00000 1950.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0043 621-06559 4000.000 SYS | 1.45000 5800.00]| 1.45000 5800.00] 1.50000 6000.00
| | |

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

09718706
281 -4

JACKING AND SUPPORTING BEAMS ,STRUCTURE

ENGINEER"S ESTIMATE: $ 4,036,875.00 ROUTE : 30
CALL ORDER : 281 CONTRACT ID : B -28443-A COUNTIES : KOSCIUSKO
LETTING DATE : 09/13/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 IC 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0044 702-51005 8.400 CYS | 1480.00000 12432.00] 3000.00000 25200.00] 1300.00000 10920.00
CONCRETE, A, SUBSTRUCTURE | | |
0045 702-51110 2378.000 LBS | 2.00000 4756.00| 2.22000 5279.16| 5.00000 11890.00
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0046 702-51863 268.000 EACH | 19.00000 5092.00] 12.17000 3261.56] 12.00000 3216.00
FIELD DRILLED HOLE IN CONCRETE | | |
0047 703-51030 818.000 LBS | 0.70000 572.60] 1.91000 1562.38] 1.00000 818.00
REINFORCING STEEL I I |
0048 703-51032 408061.000 LBS | 0.80000 326448.80] 0.85000 346851.85] 1.10000 448867.10
REINFORCING STEEL, EPOXY COATED I I |
0049 703-97936 2870.000 EACH | 19.00000 54530.00] 1455000 41758.50] 17.00000 48790.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0050 704-51002 1143.200 CYS | 650.00000 743080.00]| 425.00000 485860.00] 500.00000 571600.00
CONCRETE, C, SUPERSTRUCTURE I I |
0051 706-05734 16.000 EACH | 1200.00000 19200.00] 995.50000 15928.00] 2000.00000 32000.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | | |
,MODIFIED I I |
0052 706-51020 170.400 CYS | 380.00000 64752.00] 450.00000 76680.00] 520.00000 88608.00
CONCRETE, C, RAILING I | |
0053 709-51821 LUMP | 5613.00000 5613.00] 4351.60000 4351.60] 7740.00000 7740.00
SURFACE SEAL ,STRUCTURE NO. 1 | | |
0054 709-51821 LUMP | 5613.00000 5613.00]| 3427.60000 3427.60] 6480.00000 6480.00
SURFACE SEAL ,STRUCTURE NO. 2 | | |
0055 709-51821 LUMP | 7125.00000 7125.00] 5009.40000 5009.40] 8250.00000 8250.00
SURFACE SEAL ,STRUCTURE NO. 3 I I |
0056 709-51821 LUMP | 7125.00000 7125.00] 5009.40000 5009.40] 8250.00000 8250.00
SURFACE SEAL ,STRUCTURE NO.4 | | |
0057 711-01772 168.000 EACH | 120.00000 20160.00] 369.75000 62118.00] 50.00000 8400.00
RETROFIT, 1 I I |
0058 711-02707 60.000 EACH | 92.00000 5520.00]| 119.00000 7140.00] 200.00000 12000.00
ANCHOR PLATE | I |
0059 711-51864 152.000 EACH | 50.00000 7600.00] 21.03000 3196.56] 14.00000 2128.00
DRILLED HOLE I I |
0060 711-51877 LUMP |  56600.00000 56600.00]  18452.00000 18452.00]  28800.00000 28800.00
JACKING AND SUPPORTING BEAMS ,STRUCTURE | I |
NO. 1 | | |
0061 711-51877 LUMP |  62600.00000 62600.00]  18452.00000 18452.00]  27500.00000 27500.00
| | |
I I |

NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION
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ENGINEER"S ESTIMATE: $ 4,036,875.00 ROUTE : 30
CALL ORDER : 281 CONTRACT ID : B -28443-A COUNTIES : KOSCIUSKO
LETTING DATE : 09/13/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
l 1 ) 35-1057237 IC 2 ) 35-1374866 | 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0062 713-51820 LUMP |  42400.00000 42400.00]  18152.00000 18152.00]  15000.00000 15000.00
TEMPORARY SUPPORT ,STRUCTURE NO. 3 | | |
0063 713-51820 LUMP |  42400.00000 42400.00]  18152.00000 18152.00]  15000.00000 15000.00
TEMPORARY SUPPORT ,STRUCTURE NO. 4 | | I
0064 726-92406 46.000 EACH | 670.00000 30820.00] 708.63000 32596.98] 800.00000 36800.00
BEARING ASSEMBLY, ELASTOMERIC | | |
0065 801-06203 6618.000 LFT | 0.15000 992.70] 0.17000 1125_06] 0.15000 992.70
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0066 801-06207 11562.000 LFT | 1.10000 12718.20] 0.86000 9943.32] 1.10000 12718.20
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0067 801-06640 25.000 EACH | 153.50000 3837.50] 118.00000 2950.00] 153.00000 3825.00
CONSTRUCTION SIGN, A I I |
0068 801-06645 2.000 EACH | 40.00000 80.00] 63.00000 126.00] 40.00000 80.00
CONSTRUCTION SIGN, B I I |
0069 801-06710 240.000 DAY | 36.50000 8760.00] 12.00000 2880.00] 37.00000 8880.00
FLASHING ARROW SIGN I I |
0070 801-06775 LUMP | 3500.00000 3500.00|  48467.50000 48467.50|  28800.00000 28800.00
MAINTAINING TRAFFIC I | |
0071 801-07023 1.000 EACH | 8000.00000 8000.00] 8000.00000 8000.00] 8830.00000 8830.00
ENERGY ABSORBING TERMINAL, CZ, TL-2 | | |
0072 801-07118 24.000 LFT | 13.55000 325.20] 28.35000 680.40] 13.00000 312.00
BARRICADE, 111-A | | |
0073 801-08401 1900.000 LFT | 23.00000 43700.00] 23.20000 44080.00] 30.00000 57000.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I I |
0074 802-02475 2.000 EACH | 1200.00000 2400.00] 1400.00000 2800.00] 1400.00000 2800.00
SIGN, PANEL, REMOVE AND RELOCATE | | |
0076 802-76140 2.000 EACH |  24500.00000 49000.00]  20500.00000 41000.00]  20500.00000 41000.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM | | |
0077 802-96800 10000.000 EACH | 2.00000 20000.00] 3.42000 34200.00] 4.50000 45000.00
SHEAR STUD CONNECTOR I I |
0078 808-03002 1550.000 LFT | 0.60000 930.00] 0.75000 1162.50] 0.60000 930.00
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0079 808-03631 3785.000 LFT | 0.60000 2271.00] 0.75000 2838.75] 0.60000 2271.00
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0080 808-03632 3610.000 LFT | 0.60000 2166.00] 0.75000 2707.50] 0.60000 2166.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0081 808-06716 5324.000 LFT | 0.34000 1810.16] 0.45000 2395.80]| 0.30000 1597.20
| | |

LINE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
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PAGE :

09718706
281 -6

MULTIPLE COMPRESSION FITTING,

ENGINEER"S ESTIMATE: $ 4,036,875.00 ROUTE : 30
CALL ORDER : 281 CONTRACT ID : B -28443-A COUNTIES : KOSCIUSKO
LETTING DATE : 09/13/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1057237 IC 2 ) 35-1374866 | 3 ) 35-1817530
IR L MCCOY INC [PRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0082 808-75996 32.000 EACH | 50.00000 1600.00] 12.10000 387.20] 10.00000 320.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0083 808-75998 32.000 EACH | 60.00000 1920.00] 68.50000 2192.00] 60.00000 1920.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0084 619-95457 LUMP | 3840.00000 3840.00]| 500.00000 500.00] 66600.00000 66600.00
CLEAN AND PAINT STRUCTURAL STEEL , | I |
STRUCTURE NO. 1 I | |
0085 619-95457 LUMP | 3840.00000 3840.00] 500.00000 500.00]  60100.00000 60100.00
CLEAN AND PAINT STRUCTURAL STEEL , I I |
STRUCTURE NO. 2 I I |
0086 711-51035 2652.000 LBS | 3.80000 10077.60] 3.36000 8910.72] 8.00000 21216.00
STRUCTURAL STEEL ,STRUCTURE NO. 1 I I |
0087 711-51035 2541.000 LBS | 3.90000 9909.90] 3.36000 8537.76] 8.00000 20328.00
STRUCTURAL STEEL ,STRUCTURE NO. 2 I I |
0088 801-08508 1690.000 LFT | 25.00000 42250.00] 20.91000 35337.90] 36.00000 60840.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0089 619-95457 LUMP | 3995.00000 3995.00] 500.00000 500.00] 111000.00000 111000.00
CLEAN AND PAINT STRUCTURAL STEEL , I | |
STRUCTURE NO. 4 | | |
0090 711-51035 931.000 LBS | 5.50000 5120.50] 5.24000 4878.44| 16.00000 14896.00
STRUCTURAL STEEL ,STRUCTURE NO. 4 | | |
0091 802-07158 2.000 EACH | 4200.00000 8400.00] 5000.00000 10000.00] 5000.00000 10000.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | | | |
0092 805-86889 60.000 LFT | 0.20000 12.00] 0.80000 48.00] 0.80000 48.00
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I I |
0093 805-98336 200.000 LFT | 7.50000 1500.00] 7.00000 1400.00] 7.00000 1400.00
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | I |
CONDUIT, 4 1/C I I |
0094 807-02191 2.000 EACH | 850.00000 1700.00] 840.00000 1680.00] 840.00000 1680.00
HANDHOLE, LIGHTING I I |
0095 807-86910 4.000 EACH | 28.00000 112.00] 40.00000 160.00] 40.00000 160.00
CONNECTOR KIT, UNFUSED I | |
0096 807-86920 8.000 EACH | 25.00000 200.00] 13.00000 104.00] 13.00000 104.00
| | |
I I |

NON-WATERPROOFED
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ENGINEER"S ESTIMATE: $ 4,036,875.00 ROUTE : 30
CALL ORDER : 281 CONTRACT ID : B -28443-A COUNTIES : KOSCIUSKO
LETTING DATE : 09/13/06 10:00 AM DISTRICT ~ : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1057237 IC 2 ) 35-1374866 IC 3 ) 35-1817530
IR L MCCOY INC IPRIMCO, INC. IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0097 807-86925 4.000 EACH | 25.00000 100.00] 16.00000 64.00] 16.00000 64.00
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | | I
0098 807-86930 8.000 EACH | 15.00000 120.00] 6.00000 48.00] 6.00000 48.00
INSULATION LINK, NONWATERPROOFED | | I
0099 807-86935 4.000 EACH | 20.00000 80.00] 8.00000 32.00] 8.00000 32.00
INSULATION LINK, WATERPROOFED | | |
0100 619-95457 LUMP |  3995.00000 3995.00] 500.00000 500.00] 111000.00000 111000.00
CLEAN AND PAINT STRUCTURAL STEEL , | | I
STRUCTURE NO. 3 | | |
0101 711-51035 1062.000 LBS | 5.40000 5734.80] 5.24000 5564.88]| 15.00000 15930.00
STRUCTURAL STEEL ,STRUCTURE NO. 3 | | |
0102 807-86915 2.000 EACH | 30.00000 60.00] 42.00000 84.00] 42.00000 84.00
CONNECTOR KIT, FUSED | | |
SECTION TOTALS | $ 3,126,199.64] $ 3,171,717.48] $ 3,561,996.05
------------------------------------------ A e
CONTRACT TOTALS I $ 3,126,199.64] $ 3,171,717.48] $ 3,561,996.05




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 291 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  698,910.52 ROUTE : 75
CALL ORDER : 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 07/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1673827 HENDERSON, H.E., INC. $ 471,123.97 100.0000%
2 35-1151771 CALUMET ASPHALT PAVING CO. INC. $ 496,639.75 105.4159%
3 35-1381845 HARVEY, GEORGE R. & SON, INC. $ 514,256.35 109.1552%
4  35-1618530 AMERICAN CONTRACTING & SERVICES $ 516,746.43 109.6837%
5  90-0177865 HIS CONSTRUCTORS LLC $ 548,400.00 116.4025%
6 35-0918397 RIETH RILEY CONSTRUCTION $ 593,000.00 125.8692%
IC 1 ) 35-1673827 IC 2 ) 35-1151771 IC 3 ) 35-1381845
|[HENDERSON, H.E., INC. ICALUMET ASPHALT PAVING CO. I |HARVEY, GEORGE R. & SON, INC.
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 921440000 9214.40] 5000.00000 5000.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I | |
0002 105-06899 1.000 EACH | 318.00000 318.00] 500.00000 500.00] 200.00000 200.00
RADIO | | |
0003 105-07039 8.000 MOS | 1800.00000 14400.00] 2000.00000 16000.00] 2200.00000 17600.00
FIELD OFFICE, B | | |
0004 105-08520 1.000 EACH | 318.00000 318.00] 500.00000 500.00] 200.00000 200.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 8.000 MOS | 84_80000 678.40] 175.00000 1400.00] 100.00000 800.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0006 105-08523 8.000 MOS | 84_80000 678.40] 150.00000 1200.00] 50.00000 400.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | I |
MINUTES I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP |  20509.00000 20509.00]  10000.00000 10000.00]  25000.00000 25000.00
I I |

MOBILIZATION AND DEMOBILIZATION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 291 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  698,910.52 ROUTE : 75
CALL ORDER : 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1673827 IC 2 ) 35-1151771 IC 3 ) 35-1381845
|HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. 1 |HARVEY, GEORGE R. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0011 201-52370 LUMP | 7000.20000 7000.20]  15000.00000 15000.00]  18000.00000 18000.00
CLEARING RIGHT OF WAY | | |
0012 202-02286 1.000 EACH | 10635.60000 10635.60]  25000.00000 25000.00]  10000.00000 10000.00
PRESENT STRUCTURE, REMOVE I I |
0013 203-02000 2957.000 CYS | 7.65000 22621.05] 12.00000 35484._00] 16.00000 47312.00
EXCAVATION, COMMON | | |
0014 205-06931 92.000 TON | 68.74000 6324 .08 40.00000 3680.00] 30.00000 2760.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06936 153.000 TON | 32.68000 5000.04| 35.00000 5355.00] 30.00000 4590.00
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 200.000 LFT | 2.70000 540.00] 2.50000 500.00] 3.00000 600.00
TEMPORARY SILT FENCE I | |
0017 206-51220 572.000 CYS | 10.32000 5903.04] 25.00000 14300.00] 15.00000 8580.00
EXCAVATION, WET I I |
0018 207-08265 1482.000 SYS | 11.33000 16791.06] 7.00000 10374.00] 11.80000 17487.60
SUBGRADE TREATMENT, TYPE 11A I | |
0019 211-07454 407.000 CYS | 32.36000 13170.52] 37.00000 15059.00] 30.00000 12210.00
STRUCTURE BACKFILL I I |
0020 301-07448 1176.000 TON | 22.05000 25930.80] 13.00000 15288.00] 22.00000 25872.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0021 306-08034 1290.000 SYS | 4.69000 6050.10] 7.00000 9030.00] 5.50000 7095.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0022 306-08043 200.000 SYS | 4.03000 806.00] 8.50000 1700.00] 5.50000 1100.00
MILLING, TRANSITION I I |
0023 401-06264 LUMP | 1728.00000 1728.00] 1600.00000 1600.00] 1840.00000 1840.00
PROFILOGRAPH, HMA | | |
0024 402-07432 134.750 TON | 90.93000 12252.82] 81.00000 10914.75] 93.15000 12551 .96
HMA SURFACE, TYPE A I I |
0025 402-07433 170.150 TON | 86.97000 14797.95] 78.00000 13271.70] 89.70000 1526246
HMA SURFACE, TYPE B | | |
0026 402-07438 372.040 TON | 68.21000 25376.85] 62.00000 23066.48] 71.30000 26526.45
HMA INTERMEDIATE, TYPE B I | |
0027 404-05511 817.000 SYS | 2.20000 1797.40] 1.50000 1225_50] 1.75000 1429.75
SEAL COAT, 2 I I |
0028 406-05521 2958.000 SYS | 0.05000 147.90] 0.05000 147.90] 0.06000 177.48
ASPHALT FOR TACK COAT I | |
0029 601-06854 2.000 EACH | 3288.35000 6576.70] 2500.00000 5000.00] 2875.00000 5750.00
GUARDRAIL, W-BEAM, NESTED I I |
0030 601-94689 4.000 EACH | 2430.00000 9720.00] 2250.00000 9000.00] 2587.50000 10350.00
| | |

GUARDRAIL END TREATMENT, OS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 291 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  698,910.52 ROUTE : 75
CALL ORDER : 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1673827 IC 2 ) 35-1151771 IC 3 ) 35-1381845
|HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. 1 |HARVEY, GEORGE R. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0031 601-99105 475.000 LFT | 15.98000 7590.50] 14.80000 7030.00] 17.00000 8075.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0032 615-06490 8.000 EACH | 12420000 993.60] 115.00000 920.00] 132.00000 1056.00
RIGHT OF WAY MARKER I I |
0033 615-06505 2.000 EACH | 567.00000 1134.00] 525.00000 1050.00] 605.00000 1210.00
MONUMENT, B | | |
0034 616-02320 2122.000 SYS | 2.44000 5177.68] 2.66000 5644 .52 3.00000 6366.00
GEOTEXTILES I | |
0035 616-03472 1057.000 TON | 24.52000 25917.64]| 21.00000 22197.00] 25.00000 26425.00
RIPRAP, REVEMENT 18 IN. I I |
0036 621-01004 1.000 EACH | 621.00000 621.00] 575.00000 575.00] 660.00000 660.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0037 621-06545 0.500 TON | 66420000 332.10] 615.00000 307.50] 710.00000 355.00
FERTILIZER I I |
0038 621-06553 200.000 LBS | 3.51000 702.00] 3.25000 650.00] 3.75000 750.00
SEED MIXTURE, R I I |
0039 621-06565 2.500 TON | 507.60000 1269.00] 470.00000 1175.00] 540.00000 1350.00
MULCHING MATERIAL I | |
0040 621-06567 25.000 kGAL | 18.36000 459.00] 17.00000 425_00] 19.50000 487.50
WATER | | |
0041 621-06574 1602.000 SYS | 4.70000 7529.40] 5.15000 8250.30] 4.10000 6568.20
SODDING | | |
0042 622-52436 4.000 EACH | 27.00000 108.00] 25.00000 100.00] 28.75000 115.00
SIGN, DO NOT MOW OR SPRAY I I |
0043 622-91786 80.000 EACH | 10.53000 842.40] 9.75000 780.00] 11.25000 900.00
SEEDLING | | |
0044 622-98200 4.000 EACH | 27.00000 108.00] 25.00000 100.00] 28.75000 115.00
SIGN, DO NOT DISTURB I I |
0045 723-08119 72.000 LFT | 1806.73000 130084.56| 2025.00000 145800.00| 1850.00000 133200.00
STRUCTURE, PRECAST THREE-SIDED, 288 IN. | I |
X 108 IN. I I |
0046 723-08608 58.000 SFT | 581.37000 33719.46] 590.00000 34220.00] 460.00000 26680.00
WINGWALL I I |
0047 801-04308 5.000 EACH | 232.20000 1161.00] 340.00000 1700.00] 247.25000 1236.25
ROAD CLOSURE SIGN ASSEMBLY I | |
0048 801-06625 25.000 EACH | 77.76000 1944.00] 98.00000 2450.00] 82.80000 2070.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0049 801-06640 10.000 EACH | 12420000 1242_00] 240.00000 2400.00] 132.25000 1322.50
| | |

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 291 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 698,910.52 ROUTE : 75
CALL ORDER 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS

LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 1 ) 35-1673827 IC 2 ) 35-1151771 IC 3 ) 35-1381845
|HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. 1 |HARVEY, GEORGE R. & SON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0050 801-06645 2.000 EACH | 43.20000 86.40] 4500000 90.00] 46.00000 92.00
CONSTRUCTION SIGN, B | | |
0051 801-07118 144.000 LFT | 8.64000 124416 14.00000 2016.00] 9.20000 1324.80
BARRICADE, 111-A I I |
0052 801-07119 72.000 LFT | 10.80000 777.60] 16.00000 1152.00] 11.50000 828.00
BARRICADE, 111-B | | |
0053 802-02158 8.000 EACH | 12125000 970.00] 235.00000 1880.00] 125.00000 1000.00
SIGN, PANEL, REMOVE AND REINSTALL I | |
0054 808-06712 313.000 LFT | 0.18000 56.34] 0.40000 125.20] 0.20000 62.60
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0055 808-06713 1950.000 LFT | 0.18000 351.00] 0.34000 663.00] 0.20000 390.00
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0056 808-06714 14599.000 LFT | 0.18000 2627.82| 0.10000 1459.90] 0.20000 2919.80
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0057 808-75996 50.000 EACH | 21.20000 1060.00] 25.00000 1250.00] 20.00000 1000.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I | |
REMOVE I I |
0058 808-75998 100.000 EACH | 37.26000 3726.00] 26.30000 2630.00] 40.00000 4000.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS | $ 471,123.97| $ 496,639.75] $ 514,256.35
—————————————————————————————————————————— A
CONTRACT TOTALS l $ 471,123.97] $ 496,639.75] $ 514,256.35




ENGINEER"S ESTIMATE: $ 698,910.52

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
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PAGE :
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291 -5

CALL ORDER : 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 90-0177865 IC 6 ) 35-0918397
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 4600.00000 4600.00] 4900.00000 4900.00
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 275.00000 275.00] 75.00000 75.00] 200.00000 200.00
RADIO | | |
0003 105-07039 8.000 MOS | 1750 .00000 14000.00] 1700.00000 13600.00] 2300.00000 18400.00
FIELD OFFICE, B I | |
0004 105-08520 1.000 EACH | 275.00000 275.00] 150.00000 150.00] 200.00000 200.00
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 8.000 MOS | 75.00000 600.00] 175.00000 1400.00] 250.00000 2000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 8.000 MOS | 75.00000 600.00] 100.00000 800.00] 250.00000 2000.00
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  25000.00000 25000.00]  27000.00000 27000.00]  29650.00000 29650.00
MOBILIZATION AND DEMOBILIZATION I I |
0011 201-52370 LUMP | 200.00000 200.00] 2700.00000 2700.00]  11994.30000 11994.30
CLEARING RIGHT OF WAY | | |
0012 202-02286 1.000 EACH |  30000.00000 30000.00] 28811.54000 28811.54]  20000.00000 20000.00
PRESENT STRUCTURE, REMOVE I I |
0013 203-02000 2957.000 CYS | 12.00000 35484.00] 20.00000 59140.00] 23.00000 68011.00
EXCAVATION, COMMON | | |
0014 205-06931 92.000 TON | 40.00000 3680.00] 30.00000 2760.00] 36.00000 3312.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0015 205-06936 153.000 TON | 40.00000 6120.00] 18.00000 2754.00] 36.00000 5508.00
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 200.000 LFT | 3.00000 600.00] 2.65000 530.00] 3.00000 600.00
TEMPORARY SILT FENCE I | |
0017 206-51220 572.000 CYS | 5.00000 2860.00] 15.00000 8580.00] 28.00000 16016.00
EXCAVATION, WET I I |
0018 207-08265 1482.000 SYS | 10.00000 14820.00] 7.50000 11115.00] 11.00000 16302.00
| | |

SUBGRADE TREATMENT, TYPE I11A



ENGINEER"S ESTIMATE: $ 698,910.52

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 75

DATE :
PAGE :

09718706
291 -6

CALL ORDER : 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 90-0177865 | 6 ) 35-0918397
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 211-07454 407.000 CYS | 35.00000 14245.00] 38.00000 15466.00] 39.00000 15873.00
STRUCTURE BACKFILL | | |
0020 301-07448 1176.000 TON | 22.00000 25872.00] 34.00000 39984.00] 20.00000 23520.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0021 306-08034 1290.000 SYS | 5.00000 6450.00] 5.00000 6450.00] 11.00000 14190.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0022 306-08043 200.000 SYS | 5.00000 1000.00] 5.00000 1000.00] 11.00000 2200.00
MILLING, TRANSITION I | |
0023 401-06264 LUMP | 160000000 1600.00] 1650.00000 1650.00] 500.00000 500.00
PROFILOGRAPH, HMA I I |
0024 402-07432 134.750 TON | 81.00000 10914.75] 83.00000 11184.25] 80.00000 10780.00
HMA SURFACE, TYPE A I | |
0025 402-07433 170.150 TON | 78.00000 13271.70] 80.00000 13612.00] 80.00000 13612.00
HMA SURFACE, TYPE B I I |
0026 402-07438 372.040 TON | 62.00000 23066.48] 64.00000 23810.56] 80.00000 29763.20
HMA INTERMEDIATE, TYPE B I | |
0027 404-05511 817.000 SYS | 1.50000 1225.50] 1.60000 1307.20] 10.00000 8170.00
SEAL COAT, 2 I I |
0028 406-05521 2958.000 SYS | 0.05000 147.90] 0.05000 147.90] 0.10000 295.80
ASPHALT FOR TACK COAT I | |
0029 601-06854 2.000 EACH | 2600.00000 5200.00]| 2600.00000 5200.00] 2500.00000 5000.00
GUARDRAIL, W-BEAM, NESTED | | |
0030 601-94689 4.000 EACH | 2300.00000 9200.00] 2300.00000 9200.00] 2250.00000 9000.00
GUARDRAIL END TREATMENT, OS I I |
0031 601-99105 475.000 LFT | 15.00000 7125.00] 15.00000 7125.00] 14.80000 7030.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0032 615-06490 8.000 EACH | 120.00000 960.00] 117.00000 936.00] 115.00000 920.00
RIGHT OF WAY MARKER I I |
0033 615-06505 2.000 EACH | 530.00000 1060.00] 535.00000 1070.00] 525.00000 1050.00
MONUMENT, B | | |
0034 616-02320 2122.000 SYS | 3.00000 6366.00] 2.20000 4668.40] 3.00000 6366.00
GEOTEXTILES I | |
0035 616-03472 1057.000 TON | 26.00000 27482.00] 28.00000 29596.00] 36.00000 38052.00
RIPRAP, REVEMENT 18 IN. I I |
0036 621-01004 1.000 EACH | 600.00000 600.00] 585.00000 585.00] 575.00000 575.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0037 621-06545 0.500 TON | 625.00000 312.50] 1250.00000 625.00] 615.00000 307.50
I I |

FERTILIZER



ENGINEER"S ESTIMATE: $ 698,910.52

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 75

DATE :
PAGE :

09718706
291 -7

CALL ORDER : 291 CONTRACT ID : B -28582-A COUNTIES : HENDRICKS
LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 IC 5 ) 90-0177865 | 6 ) 35-0918397
|AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 621-06553 200.000 LBS | 3.50000 700.00] 3.35000 670.00] 3.25000 650.00
SEED MIXTURE, R | | |
0039 621-06565 2.500 TON | 480.00000 1200.00] 475.00000 1187.50] 470.00000 1175.00
MULCHING MATERIAL I I |
0040 621-06567 25.000 KGAL | 18.00000 450.00] 17.00000 425_00] 17.00000 425_00
WATER | | |
0041 621-06574 1602.000 SYS | 3.60000 5767.20] 3.60000 5767.20] 3.55000 5687.10
SODDING I | |
0042 622-52436 4.000 EACH | 26.00000 104.00] 26.00000 104.00] 25.00000 100.00
SIGN, DO NOT MOW OR SPRAY I I |
0043 622-91786 80.000 EACH | 10.00000 800.00] 9.85000 788.00] 9.75000 780.00
SEEDLING I | |
0044 622-98200 4.000 EACH | 26.00000 104.00] 25.50000 102.00] 25.00000 100.00
SIGN, DO NOT DISTURB I I |
0045 723-08119 72.000 LFT | 2100.00000 151200.00] 2250.00000 162000.00] 2443.00000 175896.00
STRUCTURE, PRECAST THREE-SIDED, 288 IN. | | |
X 108 IN. I I |
0046 723-08608 58.000 SFT | 750.00000 43500.00] 415.00000 24070.00] 100.00000 5800.00
WINGWALL I | |
0047 801-04308 5.000 EACH | 220.00000 1100.00] 330.00000 1650.00] 340.00000 1700.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0048 801-06625 25.000 EACH | 75.00000 1875.00] 85.00000 2125.00] 98.00000 2450.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0049 801-06640 10.000 EACH | 120.00000 1200.00] 166.00000 1660.00] 240.00000 2400.00
CONSTRUCTION SIGN, A I I |
0050 801-06645 2.000 EACH | 45_00000 90.00] 4600000 92.00] 4500000 90.00
CONSTRUCTION SIGN, B | | |
0051 801-07118 144.000 LFT | 9.00000 1296.00] 15.50000 2232.00] 14.00000 2016.00
BARRICADE, 111-A I I |
0052 801-07119 72.000 LFT | 11.00000 792.00] 17.50000 1260.00] 16.00000 1152.00
BARRICADE, 111-B | I |
0053 802-02158 8.000 EACH | 260.00000 2080.00] 0.01000 0.08] 125.00000 1000.00
SIGN, PANEL, REMOVE AND REINSTALL I I |
0054 808-06712 313.000 LFT | 0.20000 62.60] 0.31000 97.03] 0.40000 125.20
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0055 808-06713 1950.000 LFT | 0.20000 390.00] 0.23000 448_50] 0.34000 663.00
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0056 808-06714 14599.000 LFT | 0.20000 2919.80] 0.16000 2335.84] 0.10000 1459.90
I I |

LINE, PAINT, SOLID, YELLOW, 4 IN.



ENGINEER"S ESTIMATE: $ 698,910.52
CALL ORDER 291

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : B -28582-A

ROUTE : 75

DATE :
PAGE :

COUNTIES : HENDRICKS

09718706
291 -8

LETTING DATE : 09/13/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 4 ) 35-1618530 IC 5 ) 90-0177865 IC 6 ) 35-0918397
IAMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0057 808-75996 50.000 EACH | 20.00000 1000.00] 16.00000 800.00] 8.00000 400.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0058 808-75998 100.000 EACH | 35.00000 3500.00] 29.50000 2950.00] 26.30000 2630.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 516,746.43] $ 548,400.00]| $ 593,000.00
—————————————————————————————————————————— A
CONTRACT TOTALS I $ 516,746.43] $ 548,400.00] $ 593,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -1
TABULATION OF BIDS

ENGINEER™S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
CONTRACT TIME : 10/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1618530 AMERICAN CONTRACTING & SERVICES $ 2,087,561.20 100.0000%
2  35-1878024 RAGLE, INC. $ 2,158,009.99 103.3747%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 2,563,000.00 122.7748%
4 35-1009310 DEIG BROTHERS LUMBER & CONSTR $ 3,591,056.97 172.0216%
IC 1 ) 35-1618530 IC 2 ) 35-1878024 1C 3 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |RAGLE, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP | 7000.00000 7000.00]  12500.00000 12500.00]  15000.00000 15000.00
CONSTRUCTION ENGINEERING I | |
0002 105-07039 8.000 MOS | 2000.00000 16000.00] 2000.00000 16000.00] 1600.00000 12800.00
FIELD OFFICE, B | | |
0003 105-08520 1.000 EACH | 275.00000 275.00] 250.00000 250.00] 500.00000 500.00
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 8.000 MOS | 80.00000 640.00] 200.00000 1600.00] 70.00000 560.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | I |
CONCRETE I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 100000.00000 100000.00| 105000.00000 105000.00] 128000.00000 128000.00
I I |

MOBILIZATION AND DEMOBILIZATION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1618530 IC 2 ) 35-1878024 1C 3 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |RAGLE, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0010 202-02240 1230.000 SYS | 17.00000 20910.00] 25.00000 30750.00] 19.00000 23370.00
PAVEMENT REMOVAL | | |
0011 202-02241 710.000 LFT | 6.00000 4260.00]| 3.50000 2485.00]| 5.50000 3905.00
GUARDRAIL, REMOVE I I |
0012 202-51328 LUMP |  65000.00000 65000.00]  75500.00000 75500.00] 105576.59000 105576.59
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STRUCTURE NO. 1 | I |
0013 202-51328 LUMP |  65000.00000 65000.00]  75500.00000 75500.00] 105576.60000 105576.60
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 2 I I |
0014 202-51328 LUMP | 110000.00000 110000.00] 100000 .00000 100000.00] 160000 .00000 160000.00
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STRUCTURE NO. 3 I I |
0015 202-51328 LUMP | 110000.00000 110000.00] 100000 .00000 100000.00] 160000 .00000 160000.00
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO.4 I | |
0016 202-51822 3638.000 SYS | 3.00000 10914.00] 5.00000 18190.00] 5.75000 20918.50
BRIDGE DECK OVERLAY, REMOVE I I |
0017 202-99187 150.000 LFT | 4.00000 600.00] 2.00000 300.00] 3.75000 562.50
FENCE, FARM FIELD, REMOVE I | |
0018 211-06467 84.000 CYS | 75.00000 6300.00] 55.00000 4620.00] 65.00000 5460.00
AGGREGATE FOR END BENT BACKFILL | | |
0019 302-07455 172.000 CYS | 75.00000 12900.00] 65.00000 11180.00] 70.00000 12040.00
DENSE GRADED SUBBASE I I |
0020 304-07494 915.000 TON | 64.00000 58560.00] 62.50000 57187.50] 90.00000 82350.00
WIDENING WITH HMA, TYPE C | | |
0021 306-08043 2052.000 SYS | 2.50000 5130.00] 3.50000 7182.00] 5.00000 10260.00
MILLING, TRANSITION I I |
0022 406-05521 2399.000 SYS | 1.00000 2399.00] 1.00000 2399.00] 0.10000 239.90
ASPHALT FOR TACK COAT | | |
0023 502-06329 426.000 SYS | 80.00000 34080.00] 80.00000 34080.00] 100.00000 42600.00
PCCP, 12 IN. I | |
0024 503-05310 326.000 LFT | 150.00000 48900.00] 160.00000 52160.00] 150.00000 48900.00
TERMINAL JOINT I I |
0025 601-01522 11.000 EACH | 1900.00000 20900.00] 1875.00000 20625.00] 1875.00000 20625.00
GUARDRAIL TRANSITION TYPE TGB I I |
0026 602-06729 88.000 EACH | 10.00000 880.00] 7.00000 616.00] 8.00000 704.00
BARRIER DELINEATOR I | |
0027 603-06040 150.000 LFT | 17.00000 2550.00] 16.00000 2400.00] 16.00000 2400.00
FENCE, FARM FIELD, 47 IN. I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
| 1 ) 35-1618530 IC 2 ) 35-1878024 1C 3 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |RAGLE, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0028 609-06259 1092.000 SYS | 75.00000 81900.00] 70.00000 76440.00] 80.00000 87360.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0029 610-07488 168.000 TON | 150.00000 25200.00] 148.00000 24864 .00 118.00000 19824.00
HMA FOR APPROACHES, TYPE C I I |
0030 616-02320 320.000 SYS | 4.00000 1280.00] 3.00000 960.00] 3.00000 960.00
GEOTEXTILES | I |
0031 619-04414 23.000 EACH | 250.00000 5750.00] 200.00000 4600.00] 300.00000 6900.00
DRAIN EXTENSION I I |
0032 621-01004 4.000 EACH | 750.00000 3000.00] 50.00000 200.00] 700.00000 2800.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0033 621-06559 200.000 SYS | 16.00000 3200.00] 2.00000 400.00] 15.66000 3132.00
MULCHED SEEDING, R I I |
0034 702-51110 6242.000 LBS | 3.00000 18726.00] 2.80000 17477.60] 3.00000 18726.00
GRATES, BASINS, AND FITTINGS, CAST IRON | | |
0035 702-51863 2684.000 EACH | 7.00000 18788.00] 8.00000 21472.00] 8.50000 22814.00
FIELD DRILLED HOLE IN CONCRETE I I |
0036 702-92857 27.000 CYS | 800.00000 21600.00] 1000.00000 27000.00] 1500.00000 40500.00
CONCRETE, C, SUBSTRUCTURE I | |
0037 703-51030 1208.000 LBS | 1.00000 1208.00] 1.01000 1220.08]| 1.60000 1932.80
REINFORCING STEEL | | |
0038 703-51032 196318.000 LBS | 1.00000 196318.00]| 1.00000 196318.00]| 0.80000 157054 .40
REINFORCING STEEL, EPOXY COATED I I |
0039 703-97936 706.000 EACH | 12.00000 8472.00] 14.00000 9884.00] 11.50000 8119.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0040 704-51002 318.500 CYS | 700.00000 222950.00]| 750.00000 238875.00] 1150.00000 366275.00
CONCRETE, C, SUPERSTRUCTURE I | I
0041 706-05734 8.000 EACH | 1600.00000 12800.00] 1250.00000 10000.00] 2400.00000 19200.00
CONCRETE BRIDGE RAILING TRANSITION, TBT | | |
0042 706-06339 1152.000 LFT | 58.00000 66816.00] 5600000 64512_00] 5600000 64512.00
RAILING, PF-1 I | |
0043 706-06351 8.000 EACH | 150000000 12000.00] 1800.00000 14400.00] 1800.00000 14400.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-1 I I |
0044 706-51020 74.000 CYS | 600.00000 44400.00] 562.00000 41588.00] 562.00000 41588.00
CONCRETE, C, RAILING I I |
0045 706-51025 1700.000 LFT | 50.00000 85000.00] 35.00000 59500.00] 49.00000 83300.00
CONCRETE, C, RAILING I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
l 1 ) 35-1618530 IC 2 ) 35-1878024 1C 3 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |RAGLE, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0046 709-51821 LUMP | 5000.00000 5000.00] 5400.00000 5400.00] 5454.00000 5454.00
SURFACE SEAL ,STRUCTURE NO. 1 | | |
0047 709-51821 LUMP | 5000.00000 5000.00]| 5400.00000 5400.00] 545400000 545400
SURFACE SEAL ,STRUCTURE NO. 2 I I |
0048 709-51821 LUMP | 7000.00000 7000.00] 4200.00000 4200.00] 5637.00000 5637.00
SURFACE SEAL ,STRUCTURE NO. 3 | | |
0049 709-51821 LUMP | 7000.00000 7000.00] 4200.00000 4200.00] 5637.00000 5637.00
SURFACE SEAL ,STRUCTURE NO. 4 I | |
0050 710-51864 98.000 EACH | 29.00000 2842_00] 20.00000 1960.00] 26.00000 2548.00
FIELD DRILLED HOLE I I |
0051 713-51820 LUMP |  20000.00000 20000.00]  15000.00000 15000.00]  22000.00000 22000.00
TEMPORARY SUPPORT ,STRUCTURE NO. 1 I | I
0052 713-51820 LUMP |  20000.00000 20000.00]  15000.00000 15000.00]  22000.00000 22000.00
TEMPORARY SUPPORT ,STRUCTURE NO. 2 I I |
0053 722-51401 400.000 SFT | 40.00000 16000.00] 35.00000 14000.00] 40.00000 16000.00
BRIDGE DECK PATCHING, FULL DEPTH I | |
0054 722-51842 6288.000 SYS | 45_00000 282960.00| 45_00000 282960.00] 4500000 282960.00
BRIDGE DECK OVERLAY I I |
0055 722-51846 44.300 CYS | 330.00000 14619.00] 330.00000 14619.00] 330.00000 14619.00
BRIDGE DECK OVERLAY, ADDITIONAL I | |
0056 722-51852 4215.000 SFT | 4.00000 16860.00] 6.00000 25290.00] 13.50000 56902.50
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0057 722-60824 5836.000 SYS | 2.50000 14590.00] 3.25000 18967.00] 3.40000 1984240
SURFACE MILLING I I |
0058 801-04308 1.000 EACH | 250.00000 250.00] 320.00000 320.00] 249.00000 249.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0059 801-06203 4616.000 LFT | 0.40000 184640 0.39000 1800.24] 0.39000 1800.24
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0060 801-06207 15471.000 LFT | 1.00000 15471.00] 0.95000 14697.45] 0.95000 1469745
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0061 801-06625 4.000 EACH | 85.00000 340.00] 110.00000 440._00] 84_00000 336.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0062 801-06640 46.000 EACH | 140.00000 6440.00] 189.00000 8694.00]| 139.00000 6394.00
CONSTRUCTION SIGN, A I I |
0063 801-06645 5.000 EACH | 50.00000 250.00] 64.00000 320.00] 49.00000 245.00
CONSTRUCTION SIGN, B I I |
0064 801-06710 480.000 DAY | 14.00000 6720.00] 13.00000 6240.00]| 13.00000 6240.00
I I |

FLASHING ARROW SIGN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -5
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1618530 IC 2 ) 35-1878024 1C 3 ) 35-2040801
|AMERICAN CONTRACTING & SERVI |RAGLE, INC. | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0065 801-06775 LUMP |  27000.00000 27000.00]  45000.00000 45000.00]  45000.00000 45000.00
MAINTAINING TRAFFIC | | |
0066 801-07024 2.000 EACH | 3500.00000 7000.00] 652500000 13050.00] 6525.00000 13050.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0067 801-07119 36.000 LFT | 14..00000 504.00] 17.00000 612.00] 13.00000 468.00
BARRICADE, 111-B | | |
0068 801-08401 2220.000 LFT | 21.00000 46620.00] 35.00000 77700.00] 25.00000 55500.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0069 801-08508 980.000 LFT | 22.00000 21560.00] 35.00000 34300.00] 30.00000 29400.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0070 808-06712 1520.000 LFT | 0.30000 456.00] 0.27000 410.40] 0.27000 410.40
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0071 808-06713 3858.000 LFT | 0.30000 1157.40] 0.27000 1041.66] 0.27000 1041.66
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0072 808-06714 3758.000 LFT | 0.30000 1127.40] 0.27000 1014.66] 0.27000 1014.66
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0073 808-06716 5636.000 LFT | 0.50000 2818.00] 0.40000 225440 0.40000 225440
LINE, REMOVE I | |
0074 808-75996 64.000 EACH | 15.00000 960.00] 6.00000 384.00] 25.00000 1600.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0075 808-75998 64.000 EACH | 40.00000 2560.00] 39.00000 2496.00] 39.00000 2496.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
SECTION TOTALS I $ 2,087,561.20] $ 2,158,009.99] $ 2,563,000.00
—————————————————————————————————————————— A
CONTRACT TOTALS | $ 2,087,561.20] $ 2,158,009.99] $ 2,563,000.00




PRESENT STRUCTURE,

REMOVE PORTIONS ,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1009310 l ) 1C )
IDEIG BROTHERS LUMBER & CONST | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK OVERLAY
| | |
0001 105-06845 LUMP |  45000.00000 45000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 2300.00000 18400.00] |
FIELD OFFICE, B | | |
0003 105-08520 1.000 EACH | 500.00000 500.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 8.000 MOS | 155.00000 1240.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 178000.00000 178000.00]| |
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02240 1230.000 SYS | 2400000 29520.00] |
PAVEMENT REMOVAL I I |
0011 202-02241 710.000 LFT | 3.05000 2165.50] |
GUARDRAIL, REMOVE | | |
0012 202-51328 LUMP | 218000.00000 218000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 1 | | |
0013 202-51328 LUMP | 218000.00000 218000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
STRUCTURE NO. 2 I I |
0014 202-51328 LUMP | 174000.00000 174000.00]| |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 3 I | |
0015 202-51328 LUMP | 174000.00000 174000.00]| |
| | |
I I |

STRUCTURE NO.4



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1009310 1C ) | )
IDEIG BROTHERS LUMBER & CONST | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0016 202-51822 3638.000 SYS | 12.00000 43656.00] |
BRIDGE DECK OVERLAY, REMOVE | | |
0017 202-99187 150.000 LFT | 5.00000 750.00] |
FENCE, FARM FIELD, REMOVE I I |
0018 211-06467 84.000 CYS | 4600000 3864.00] |
AGGREGATE FOR END BENT BACKFILL | | |
0019 302-07455 172.000 CYS | 4200000 7224.00] |
DENSE GRADED SUBBASE I I |
0020 304-07494 915.000 TON | 77.00000 70455.00] |
WIDENING WITH HMA, TYPE C I I |
0021 306-08043 2052.000 SYS | 6.75000 13851.00] |
MILLING, TRANSITION | | |
0022 406-05521 2399.000 SYS | 1.25000 2998.75| |
ASPHALT FOR TACK COAT I I |
0023 502-06329 426.000 SYS | 81.00000 34506.00] |
PCCP, 12 IN. I | |
0024 503-05310 326.000 LFT | 62.00000 20212.00] |
TERMINAL JOINT I I |
0025 601-01522 11.000 EACH | 3070.00000 33770.00] |
GUARDRAIL TRANSITION TYPE TGB I | |
0026 602-06729 88.000 EACH | 11.00000 968.00] |
BARRIER DELINEATOR | | |
0027 603-06040 150.000 LFT | 9.00000 1350.00] |
FENCE, FARM FIELD, 47 IN. I I |
0028 609-06259 1092.000 SYS | 81.00000 88452.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. I | |
0029 610-07488 168.000 TON | 182.00000 30576.00] |
HMA FOR APPROACHES, TYPE C I I |
0030 616-02320 320.000 SYS | 2.80000 896.00] |
GEOTEXTILES | I |
0031 619-04414 23.000 EACH | 320.00000 7360.00] |
DRAIN EXTENSION I I |
0032 621-01004 4.000 EACH | 600.00000 2400.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0033 621-06559 200.000 SYS | 6.50000 1300.00] |
MULCHED SEEDING, R I I |
0034 702-51110 6242.000 LBS | 5.10000 31834.20] |
| | |

GRATES, BASINS, AND FITTINGS, CAST IRON



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1009310 1C ) | )
IDEIG BROTHERS LUMBER & CONST | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 702-51863 2684.000 EACH | 14..00000 37576.00] |
FIELD DRILLED HOLE IN CONCRETE | | |
0036 702-92857 27.000 CYS | 825.00000 22275.00] |
CONCRETE, C, SUBSTRUCTURE I | |
0037 703-51030 1208.000 LBS | 1.08000 1304.64] |
REINFORCING STEEL | | |
0038 703-51032 196318.000 LBS | 1.25000 245397 .50 |
REINFORCING STEEL, EPOXY COATED I I |
0039 703-97936 706.000 EACH | 22.00000 15532.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0040 704-51002 318.500 CYS | 798.00000 254163.00]| |
CONCRETE, C, SUPERSTRUCTURE I | I
0041 706-05734 8.000 EACH | 1920.00000 15360.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
0042 706-06339 1152.000 LFT | 91.00000 104832.00]| |
RAILING, PF-1 I | |
0043 706-06351 8.000 EACH | 1720.00000 13760.00] |
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-1 I | |
0044 706-51020 74.000 CYS | 512.00000 37888.00] |
CONCRETE, C, RAILING | | |
0045 706-51025 1700.000 LFT | 68.00000 115600.00]| |
CONCRETE, C, RAILING | | |
0046 709-51821 LUMP | 5870.00000 5870.00] |
SURFACE SEAL ,STRUCTURE NO. 1 I I |
0047 709-51821 LUMP | 5870.00000 5870.00]| |
SURFACE SEAL ,STRUCTURE NO. 2 | | |
0048 709-51821 LUMP | 7820.00000 7820.00] |
SURFACE SEAL ,STRUCTURE NO. 3 I I |
0049 709-51821 LUMP | 7820.00000 7820.00] |
SURFACE SEAL ,STRUCTURE NO. 4 | I |
0050 710-51864 98.000 EACH | 1400000 1372.00] |
FIELD DRILLED HOLE I I |
0051 713-51820 LUMP |  90000.00000 90000.00] |
TEMPORARY SUPPORT ,STRUCTURE NO. 1 I I |
0052 713-51820 LUMP |  90000.00000 90000.00] |
TEMPORARY SUPPORT ,STRUCTURE NO. 2 I I |
0053 722-51401 400.000 SFT | 58.00000 23200.00] |
I I |

BRIDGE DECK PATCHING, FULL DEPTH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -9
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1009310 1C ) | )
IDEIG BROTHERS LUMBER & CONST | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0054 722-51842 6288.000 SYS | 87.00000 547056.00] |
BRIDGE DECK OVERLAY | | |
0055 722-51846 44.300 CYS | 330.00000 14619.00] |
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0056 722-51852 4215.000 SFT | 26.00000 109590.00] |
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0057 722-60824 5836.000 SYS | 5.30000 30930.80] |
SURFACE MILLING I | |
0058 801-04308 1.000 EACH | 477.00000 477.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0059 801-06203 4616.000 LFT | 0.32000 1477.12| |
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0060 801-06207 15471.000 LFT | 1.14000 17636.94] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0061 801-06625 4.000 EACH | 140.00000 560.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0062 801-06640 46_.000 EACH | 200.00000 9200.00] |
CONSTRUCTION SIGN, A I | |
0063 801-06645 5.000 EACH | 61.00000 305.00] |
CONSTRUCTION SIGN, B | | |
0064 801-06710 480.000 DAY | 25.00000 12000.00] |
FLASHING ARROW SIGN | | |
0065 801-06775 LUMP | 135000.00000 135000.00] |
MAINTAINING TRAFFIC I I |
0066 801-07024 2.000 EACH | 4350.00000 8700.00] |
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0067 801-07119 36.000 LFT | 31.00000 1116.00] |
BARRICADE, 111-B I I |
0068 801-08401 2220.000 LFT | 38.00000 84360.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 | I |
0069 801-08508 980.000 LFT | 52_00000 50960.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I I |
0070 808-06712 1520.000 LFT | 0.32000 486.40] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0071 808-06713 3858.000 LFT | 0.32000 1234 .56 |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0072 808-06714 3758.000 LFT | 0.32000 1202.56] |
| | |

LINE, PAINT, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 301 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 2,624,400.00 ROUTE : 66
CALL ORDER : 301 CONTRACT ID : B -28713-A COUNTIES : SPENCER WARRICK
LETTING DATE : 09/13/06 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-1009310 1C ) 1C )
IDEIG BROTHERS LUMBER & CONST | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 808-06716 5636.000 LFT | 1.25000 7045.00] |
LINE, REMOVE | | |
0074 808-75996 64.000 EACH | 18.00000 1152.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I I |
0075 808-75998 64.000 EACH | 79.00000 5056.00]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER | I |
SECTION TOTALS | $ 3,591,056.97] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 3,591,056.97] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 311 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,207,590.45 ROUTE : SR 32
CALL ORDER - 311 CONTRACT ID : B -28742-A COUNTIES : VERMILLION
LETTING DATE : 09/13/06 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE : Standard
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1381845 HARVEY, GEORGE R. & SON, INC. $ 1,056,185.40 100.0000%
IC 1 ) 35-1381845 1C ) 1(C )
|HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e ———————————————————————
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 15000.00000 15000.00] |
CONSTRUCTION ENGINEERING | | |
0002 105-07038 8.000 MOS | 2200.00000 17600.00] |
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 52500.00000 52500.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP | 20000.00000 20000.00] |
CLEARING RIGHT OF WAY | | |
0008 202-02241 100.000 LFT | 5.00000 500.00] |
GUARDRAIL, REMOVE | I |
0009 202-51330 LUMP | 70000.00000 70000.00] |
PRESENT STRUCTURE, REMOVE | | |
0010 203-02000 1730.000 CYS | 16.00000 27680.00] |
EXCAVATION, COMMON | I |
0011 203-51223 757.000 CYS | 15.00000 11355.00] |
EXCAVATION, WATERWAY | | |
0012 205-06932 408.000 LFT | 15.00000 6120.00] |
TEMPORARY CHECK DAM, STRAW BALES | | |
0013 205-06933 1.000 EACH | 120.00000 120.00] |
| | |

TEMPORARY DITCH INLET PROTECTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 311 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,207,590.45 ROUTE : SR 32
CALL ORDER 311 CONTRACT ID : B -28742-A COUNTIES : VERMILLION
LETTING DATE : 09/13/706 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 1 ) 35-1381845 1C ) | )
|HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0014 205-06936 104.000 TON | 35.00000 3640.00] |
TEMPORARY SEDIMENT TRAP | | |
0015 205-06937 675.000 LFT | 2.00000 1350.00] |
TEMPORARY SILT FENCE | | |
0016 211-06467 20.200 CYS | 40.00000 808.00] |
AGGREGATE FOR END BENT BACKFILL | | |
0017 211-07454 2.400 CYs | 100.00000 240.00] |
STRUCTURE BACKFILL | | |
0018 301-07448 904.000 TON | 20.00000 18080.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0019 302-07455 33.000 CYS | 35.00000 1155.00] |
DENSE GRADED SUBBASE | | |
0020 402-07432 238.000 TON | 173.00000 41174 .00] |
HMA SURFACE, TYPE A | | |
0021 402-07435 758.100 TON | 110.00000 83391.00] |
HMA INTERMEDIATE, TYPE A | | |
0022 406-05520 0.800 TON | 2300.00000 1840.00] |
ASPHALT FOR TACK COAT | | |
0023 601-01522 4.000 EACH | 2130.00000 8520.00] |
GUARDRAIL TRANSITION TYPE TGB | | |
0024 601-94689 4.000 EACH | 275.00000 1100.00] |
GUARDRAIL END TREATMENT, OS | | |
0025 601-99105 700.000 LFT | 17.65000 12355.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0026 602-06729 8.000 EACH | 10.00000 80.00] |
BARRIER DELINEATOR | | |
0027 603-04622 1.000 EACH | 2700.00000 2700.00] |
FENCE GATE, FARM FIELD, 47 IN. X 32 FT. | | |
0028 603-06040 1706.000 LFT | 7.60000 12965.60] |
FENCE, FARM FIELD, 47 IN. | | |
0029 609-06259 198.200 SYS | 70.00000 13874.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0030 615-06490 18.000 EACH | 136.00000 2448.00] |
RIGHT OF WAY MARKER | | |
0031 616-02320 2201.000 SYS | 3.00000 6603.00] |
GEOTEXTILES | | |
0032 616-05688 92.000 TON | 40.00000 3680.00] |
| | |

RIPRAP, CLASS 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 311 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,207,590.45 ROUTE : SR 32
CALL ORDER 311 CONTRACT ID : B -28742-A COUNTIES : VERMILLION
LETTING DATE : 09/13/706 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1381845 1C ) | )
|HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0033 616-06405 416.000 TON | 25.00000 10400.00] |
RIPRAP, REVETMENT | | |
0034 616-06451 1166.000 TON | 27.00000 31482.00] |
RIPRAP, UNIFORM | | |
0035 621-01004 2.000 EACH | 805.00000 1610.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0036 621-06545 0.660 TON | 1085.00000 716.10] |
FERTILIZER | | |
0037 621-06553 278.000 LBS | 5.70000 1584 .60] |
SEED MIXTURE, R | | |
0038 621-06565 3.600 TON | 830.00000 2988.00] |
MULCHING MATERIAL | | |
0039 621-06574 409.000 SYS | 11.00000 4499.00] |
SODDING | | |
0040 622-52436 4.000 EACH | 28.75000 115.00] |
SIGN, DO NOT MOW OR SPRAY | | |
0041 701-01849 867.000 LFT | 45.00000 39015.00] |
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
312 IN., 14 IN. | | |
0042 701-99086 24.000 EACH | 260.00000 6240.00] |
PILE TIP, STEEL SHELL | | |
0043 702-51005 67.000 CYS | 600.00000 40200.00] |
CONCRETE, A, SUBSTRUCTURE | | |
0044 702-51015 11.500 CYS | 3880.00000 44620.00] |
CONCRETE, B, FOOTINGS | | |
0045 703-01540 474.000 EACH | 11.00000 5214.00] |
THREADED TIE BAR ASSEMBLY | | |
0046 703-06028 7426.000 LBS | 0.90000 6683.40] |
REINFORCING BARS | | |
0047 703-06029 56028.000 LBS | 0.90000 50425.20] |
REINFORCING BARS, EPOXY COATED | | |
0048 703-97936 419.000 EACH | 15.00000 6285.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0049 704-51002 131.800 CYS | 600.00000 79080.00] |
CONCRETE, C, SUPERSTRUCTURE | | ]
0050 706-05732 4.000 EACH | 1495.00000 5980.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0051 706-51020 21.400 CYS | 650.00000 13910.00] |
| | |

CONCRETE, C, RAILING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 09/18/06
PAGE : 311 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,207,590.45 ROUTE : SR 32
CALL ORDER 311 CONTRACT ID : B -28742-A COUNTIES : VERMILLION
LETTING DATE : 09/13/706 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
1C 1 ) 35-1381845 | ) 1(C )
|HARVEY, GEORGE R. & SON, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0052 707-05971 1962.000 SFT | 50.00000 98100.00] |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | | |
CB, 17 IN. X 36 IN. | | |
0053 709-51821 LUMP | 4000.00000 4000.00] |
SURFACE SEAL | | |
0054 715-02628 2.000 EACH | 450.00000 900.00] |
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0055 715-05169 40.000 LFT | 40.00000 1600.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. | | |
0056 715-05407 100.000 LFT | 10.00000 1000.00] |
PIPE, END BENT DRAIN, 6 IN. | | |
0057 801-01851 LUMP | 45000.00000 45000.00] |
TEMPORARY TRAFFIC SIGNAL WITH DETECTORS | | |
0058 801-06203 1800.000 LFT | 0.40000 720.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0059 801-06216 44_000 LFT | 2.90000 127.60] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. | | |
0060 801-06640 20.000 EACH | 205.00000 4100.00] |
CONSTRUCTION SIGN, A | | |
0061 801-06645 4.000 EACH | 565.00000 2260.00] |
CONSTRUCTION SIGN, B | | |
0062 801-06775 LUMP | 68700.00000 68700.00] |
MAINTAINING TRAFFIC | | |
0063 801-08401 715.000 LFT | 35.00000 25025.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0064 801-08508 320.000 LFT | 43.00000 13760.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0065 808-06716 1598.000 LFT | 0.70000 1118.60] |
LINE, REMOVE | | |
0066 808-75205 2190.000 LFT | 0.55000 1204 .50] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-75240 288.000 LFT | 0.60000 172.80] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0068 808-75245 780.000 LFT | 0.60000 468.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN I I I
SECTION TOTALS | $ 1,056,185.40] $ | $
—————————————————————————————————————————— e e e —————————————————————
CONTRACT TOTALS | $ 1,056,185.40] $ 0.00] $




